


Missouri Department of Transportation
Kevin Keith, Director

573.751.2551
Fax: 573.751.6555
1.888.ASK MODOT (275.6636)

**ADDENDUM 003
REQUEST FOR BID
Joplin Boiler Replacement Project
Request for Bid 9-120629RJ**

Bidders should acknowledge receipt of Addendum 003 (THREE) by **signing** and **including** it with the original bid. The due date for receipt of proposals remains **unchanged** by this Addendum. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential Bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority Reva Jones Senior General Services Specialist
Contractor/Offeror Signature	Department of Transportation 
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Date Signed: June 27, 2012

The date in the following paragraph of the terms and conditions has been revised by addendum #003:

Time of Completion

If this bid is accepted, it is hereby agreed that work will begin not later than the date specified in the "Notice to Proceed" and will diligently be prosecuted in order to complete the work and billing by **September 30, 2012**. Completion of work will be based on FINAL ACCEPTANCE of the building; "SUBSTANTIAL COMPLETION" will not be accepted as basis for completion.



Our mission is to provide a world-class transportation experience that delights our customers and promotes a prosperous Missouri.

www.modot.org