REQUEST FOR MAILING ADDRESS:

BID (RFB) FORM  MISSOURI DEPARTMENT OF TRANSPORTATION  [REQUEST NO. 9-120928 TV
GENERAL SERVICES, P.0. BOX 270 DATE September 10, 2012
JEFFERSON CITY, MO 65102
SEALED BIDS, SUBJECT TO THE CONDITIONS ON ALL PAGES OF BIDS TO BE BASED F.Q.B.
THIS RFB WILL BE RECEIVED AT THIS OFFICE UNTIL MISSOURI DEPARTMENT OF TRANSPORTATION
2:00 PM LOCAL TIME; September 28, 2012 Marble Hill, MO

AND THEN PUBLICLY OPENED AND READ FOR FURNISHING
THE FOLLOWING SUPPLIES OR SERVICES. SIGN AND RETURN
BEFORE TIME SET FOR OPENING.

BUYER: Tom Veasman EMAIL: tom.veasman{zmodot.mo.gov BUYER TELEPHONE: 573-522-4404

The purpose of this Request For Bids (RFB} is to accept bids for the purchase and installation of a pre-fabricated Package Lift Station
located at Route 2, Box 1655, Marble Hill, MO 63764 in accordance with the plans and as directed by the Facility Operations Supervisor.
The project described as “Marble Hill Sewer Project” shall be completed according to project drawings and specifications. The pricing
being solicited under this RFB is for bids to be rendered to the Missouri Highways and Transportation Commission (hereinafter, "MHTC"
or "Cominission™), acting by and through its operating arm, the Missouri Department of Transportation (hereinafter, "MoDOT").

A pre-bid conference is scheduled for September 19, 2012 @ 10:30 a. m. Local Time at the Marble Hill Maintenance Facility,
Directions to the Marble Hill Maintenance Facility: Route 51 south of Marble Hill. (Phone number 573-238-2421)

Notice to Contractors
This Request For Bid seeks bids from qualified organizations to install the Marble Hill Sewer Connection at Marble Hill, MO. MoDOT
will receive bids at the following mailing address: P.0. Box 270, Jefferson City, MO 65102-0270, or hand-delivered in a sealed envelope
to the following physical address; General Services Procurement at 830 MoDOT Drive, Jefferson City, MO 65109 until 2:00 p.m.,
September 28, 2012. Bid forms and information may be obtained by contacting Tom Veasman at 573-522-4404,
tom.veasman@modot.mo.gov, or electronically download them at no charge from
hitp://modot.mo.pov/business/contractor_resources/FacilitiesConstructionandMaintenance.htm. Prevailing wage as established by the
Missouri Department of Labor and Industrial Relations shall apply. Bid securities in the amount of 5% of the bid will be required to
accompany bids, Bids must be made on forms provided by the Commission. The Commission reserves the right to reject any or all bids
and to waive irregularity in the bids and the bidding. No bid may be amended or withdrawn after the bid is opened.

Written Questions: All written questions must be addressed to Tom Veasman no later than 2:00 p.m., Local Time, Friday, September
21, 2012 at the following mailing address: Missouri Dept. of Transportation, General Services Procurement Unit, P.O. Box 270, Jefferson
City, MO 65102-0270 or by e-mail to tom.veasman(@modot.mo.gov. Any questions received after this deadline will not be accepted.
MoDOT may issue an addendum and post the responses to all questions on-line for vendors to retrieve. Responses to the questions will
be posted on MoDOT’s website at:

hitp://modot.mo.gov/business/contractor_resources/FacilitiesConstructionandMaintenance.htm

in the form of a written addendum. It is anticipated this addendum will be issued on Monday, September 24, 2012, If is the sole
responsibility of the Bidder to check for any and all addendums throughout the Bid process.

SSEE ATTACHED FOR TERMS, CONDITIONS, AND INSTRUCTIONS)

In compliance with the above Request For Bid, and subject to all conditions thereof, the undersigned bidder agrees fo furnish and

deliver any or all the items on which prices were bid within the timeframe specified herein.
|

Date: Firm Name;

Telephone No.: Address:

Fax No.:

Federal LD, No. By (Signature):

Email Address: Type/Print Name
Title:

Is your firm MBE Is your firm WBE
certified? [Hyes [ cerified? [ ves WS
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00100

BIDDER REQUIREMENTS

1. SCOPE OF WORK

The bidder shail provide all fabor, equipment and material necessary to furnish, install, test and place in operation a pre-
fabricated Package Lift Station as shown in the plans and as specified herein as required for a complete operating system.

The design shall be such that the pumping unit will be automatically connected to the discharge piping when lowered into
place on the discharge connection. The pump shall be easily removable for inspection or service without the need for removal
of nuts, bolts or other fasteners and without the need for personnel to enter the wet-well. The pump shall be fitted with a
staintess steel lifiing chain of adequate strength and length to permit raising the pump for inspection and removal.

The bidder shall also provide all labor, equipment and materials to properly connect Marble Hill Maintenance Facility and
Truck Wash Bay to the above Package Lift Station as shown on plans.

2. BID INSTRUCTIONS

In order to receive consideration, bids must be made in strict accordance with the following.

A.

Make bids, upon the forms provided herein, properly signed and with all items fitled ont. Do not change the wording of
the bid form and do not add words to the bid form. Unauthorized conditions, limitations or provisions attached to the
bid will be cause for rejection of the bid.

No telegraphic bid or telegraphic modification of a bid will be considered. No bids received after the time fixed for
receiving them will be considered. Late bids will be returned to the bidder unopened,

Address bids to the Missouri Department of Transportation, and deliver to the address given in the Invitation for Bid, on
or before the day and hour set for opening the bids. Enclose each bid in 2 sealed envelope bearing the title of the Work,
the name of the bidder, and the date and hour of the bid opening, Submit only the original signed copy of the bid. It is
the sole responsibility of the bidder to see that the bid is received on time.

3. INVOICING AND PAYMENT

A

D.

Each invoice should be itemized in accordance with items listed on the contract in accordance with Section 01019,
Contract Considerations, Applications for Payment provisions. Failure to comply with this requirement may delay
processing of invoices for payment,

Unless otherwise provided for in the solicitation documents, payment for all equipment, supplies, and/or services
required herein shall be made in arrears. The Commission shall not make any advance deposits.

The Commission assumes no obligation for equipment, supplies, and/or services shipped or provided in excess of the
quantity ordered. Any authorized quantity is subject to the Commission’s rejection and shall be returned at the
Contractor's expense.

The Commission reserves the right to purchase goods and services using the state-purchasing card.

4. EXAMINATION OF DOCUMENTS AND SITE OF WORK

A,

Before submitting a bid, each bidder shall examine the Drawings carefully, read the Specifications and all other
proposed Contract Documents, and visit the site of the work. Each bidder shall fully inform themselves, prior {o
bidding, as to existing conditions and Hmitations under which the Work is to be performed and shall include in his bid a
sum to cover the cost of items necessary to perform the Work, as set forth in the proposed Contract Documents. No
allowance will be made to a bidder because of lack of such examination or knowledge. The submission of a bid will be
considered conclusive evidence that the bidder has made such examination.

The contract price shall include any necessary permits and licenses required by law incidental to the work. Local
ordinances requiring building permits are not applicable to the state. Contractor will comply with local laws involving
safety in the prosecution of the work.
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INTERPRETATION

No oral interpretations will be made to any bidder as to the meaning of the plans and specifications or the acceptability of
alternate products, materials, form or type of construction, Every request for interpretation shall be made in writing and
submitted with all supporting documents not less than eight (8) days before opening of bids. The request shall be sent directly to
the Senior Facilities Designer. Every interpretation made fo a bidder will be in the form of an addendum and will be sent as
prompily as is practicable to all persons to whom plans and specifications have been issued. All such addenda shall become part
of the coniract documents,

PROOF OF COMPETENCY OF BIDDER

A bidder may be required to furnish evidence, satisfactory to the Commission, that he and his proposed subcontractor(s) have
sufficient means and experience in the types of work called for to assure completion of the Contract in a satisfactory manner,

WITHDRAWAL OF BIDS

After the bid opening, a vendor may be permitted to withdraw a bid prior fo award af the sole discretion of the division if there is
a verifiable error in the bid and enforcement of the bid would impose an unconscionable hardship on the vendor. This withdrawal
will be considered only after receipt of a written request and supporting documentation from the vendor, Withdrawal shall be the
vendor’s sole remedy for an error other than an obvious clerical error. Withdrawal of a bid may result in forfeiture of the bid
bond.

AWARD OR REJECTION OF BIDS

The Contract, if awarded, wiil be made on an “All or None” basis using the “lowest and best” principle of award, subject to the
Comnission's right to reject any or all bids and to waive informality and irregularity in the bids and in the bidding.

CONTRACT DOCUMENTS

The contract expresses the complete agreement of the parties and performance shall be governied solely by the specifications
and requiregments contained therein, Any change, whether by modification and/or supplementation, must be accomplished by a
formal contract amendment signed and approved by and between the duly authorized representative of the Contractor and the
duly authorized representative of the Commission, by a modified purchase order prior to the effective date of such modification,
The Contractor expressly and explicitly understands and agrees that no other method and/or no other document, including
correspondence, acts, and oral communications by or from any person, shall be used or construed as an amendment or
modification, '

SUBMITTALS

Review of Submittals. The Architect/Engineer/Designer review of submittals is only for the limited purpose of checking for
conformance with information given and seeing if they conform to design infent, The General Sexrvices Facilitics Manager is not
responsible for determining the accuracy of measurements and completeness of details, for verifying quantities, or for checking
fabrication or installation procedures. The General Services Facilities Manager’s review does not relieve the contractor of his or
her responsibilities under the contract documents. The submittal process shall be carried out as outlined in Section 01300,
Submittals.

WORK QUALITY

A Inspection of Work. The General Services Facility Operations Supervisor or designated representative shall be
permitted to inspect all work, materials, payrolls, records of personnel, invoices of materials, and other data and records
relating to the work. If requested by the General Services-Facility Operations Supervisor or designated representative,
the contractor shall at any time before final acceptance of the work uncovers any portion of the finished work as
directed for inspection. After examination, the contractor shall restore said portions of the work to the standards
required by the contract. Shouid the work thus exposed and examined prove acceptable, the actual cost of uncovering,
removing and replacing shall be paid by the Cominission. Should the work so exposed and examined prove
unacceptable, the uncovering, removing and replacing shall be at the expense of the confractor,

B. Defective Work. All work which has been rejected shall be remedied, or if necessary, removed and replaced in an
acceptable manner by the contractor at its expense. If the contractor fails to remedy or replace such defective work
immediately after receiving written notice from the General Services-Facility Operations Supervisor or designated
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representative, the Commission may employ labor to correct the defective work, and the cost incurred in making such
corrections shall be deducted from the payment due or to become due the contractor under this contract,

Contractor will provide a one-year warranty for parts and labor on all building material, and equipment or a standard
manufacturer's warranty whichever is greater. All warranties, including extended service agreements shall begin upon
MoDOT’s written acceptance of the punch list items.

Contractor's Respongibility for Work. Until the General Services-Facility Operations Supervisor or designated
representative, accepts the work, it shall be in the custody and under the charge and care of the contractor. Contractor
shall rebuild, repair, restore or make good at its own expense any lost or stolen Commission-owned material and all
injuries or damages to any portion of the work caused by action of the elements or frorh any other reason before its
completion and final acceptance. Issuance of a payment estimate on any part of the work done will not be considered as
final acceptance of any work completed up to that time.

Preservation of Utilities and Monuments. The contractor shall be responsible for the preservation of all public and
private utilities, wires, lines, pipes, poles, cables, and conduit at the site of the work and shall use every precaution
necessary to prevent damage or injury thereto. The contractor shall not disturb or damage any land monument or
property landmark until an authorized agent has witnessed or otherwise referenced, their location and shall not remove
them until directed by General Services Facilities Manager,

Cooperation with Other Contractors. The contractor shall arrange its work so as not to interfere with the operations of
other contractors of the Commission which might be engaged in performing adjacent or nearby work. Whenever work
being done by other contractors is contiguous or related to the work involved in this contract, the respective rights of the
various contractors wili be determined by the General Services-Facility Operations Supervisor or designated
representative in order to secure the completion of the work under all confracts in general harmony.

The contractor will be required to remove from the Cominission's property all debris.

Temporary Suspension of Work. The General Services-Facility Operations Supervisor or designated representative
shall have authority to suspend werk, wholly or in part, for such period or periods of time as he may deem necessary
when weather or other conditions are such that in the opinion of the General Services-Facility Operations Supervisor or
designated representative the work may be done at a later time with advantage to the Commission or for failure on the
part of the contractor to comply with any of the provisions of the contract. The contractor may suspend work for
reasonable cause with written approval of the General Services-Facility Operations Supervisor or designated
representative. Liguidated damages shall not accrue during the period in which work is suspended with the approval of
the General Services-Facility Operations Supervisor or designated representative, however, if the suspension is because
of the contractor's failure to comply to any of the provisions of the contract, the contractor shall not be entitled to an
extension of compietion time nor to a waiver of liquidated damages. In the event work is suspended, the contractor
shall store all materials in a manner that will protect them from damage, and shall take every precaution to preveit
damage or deterioration of, the portions of the work completed. If work has been discontinued for any reason, the
contractor shall give the General Services-Facility Operations Supervisor or designated representative written notice at
least forty-eight (48) hours before resuming operations.

12. CHANGE ORDERS

A,

General. All departures from the plans and specifications will be considered unauthorized unless, before proceeding
with the work, the contractor has had delivered to it a change order, signed by the General Services-Facility Operations
Supervisor or designated representative, authorizing and directing such changes or departures. All unauthorized work
shall be at the contractor's expense and the General Services-Facility Operations Supervisor or designated representative
may order such unauthorized work removed and replaced at the contractor's expense.

Overhead and Profit on Change Orders. The percentages for overhead and profit charged on Change Orders and Field
Work Authorizations shall be negotiated and may vary according to the nature, extent and complexity of the work
involved. However, the overhead and profit for the contractor or subcontractor actually performing the work shall not
exceed 15%. When one or more tiers of subcontractors are used, in no event shall any contractor or subcontractor
receive as overhead and profit more than 7% of the cost of the work performed by any of his subcontractors. In no case
shall the total overhead and profit paid by the owner on any change order exceed twenty five percent (25%) of the cost
of materials, labor and equipment necessary to put the change order work in place.
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13.

14,

15.

Contractor's Procedure for Claims. If the contractor considers additional compensation may be due for work or material
not clearly covered in the contract or ordered in writing by the General Services-Facility Operations Supervisor or
designated representative as extra work, or if additional compensation may be requested beyond the scope of such
provisions, the contractor shall notify the General Services-Facility Operations Supervisor or designated representative
in writing of the infention to make a claim before beginning the work in question. If notification is not given and the
General Services-Facility Operations Supervisor or designated representative is not afforded proper facilities by
contractor to provide necessary inspection and for keeping strict account of actual cost, the contractor agrees fo waive
any claims for additional compensation. Notice by the contracior, and the fact that the General Services-Facility
Operations Supervisor or designated representative has kept account of the cost shall not be construed as substantiating
the validity of the claim. The contractor shall file a written notice of claim for additional compensation in triplicate
within 60 days after completing the work in question,

a. If the claim is against the Commission, the notice of claim shalil be personally delivered, or sent by certified
mail to the office of the Secretary of the Commission in Jefferson City, Missouri. All notices of claims shall
contain an itemized statement showing completely and fully the itemns and amounts forming the basis of the
claim,

b. Any claim or an item of any claim, not included in the notice and statement, or any claim included but not
clearly defined and specifically set out and ifemized or any claim not filed within the time and in the manner
provided, shall be forever waived and shall neither constitute the basis of nor be included in any legal action,
counterclaim, set-off, or arbitraiion.

c. All claims filed with Missouri Highway and Transportation Commission's Secretary will be forwarded to the
Missouri Department of Transpertation's Claims Committee,

GENERAL PERFORMANCE

A.

Bidders are encouraged to obtain minority business enferprise (MBE) and women business enterprise (WBE)
participation in this work through the use of subcontractors, suppliers, joint ventures, or other arrangements that afford
meaningful participation for M/WBEs. Bidders are encouraged to obtain 10% MBE and 5% WBE participation.

This work is to be performed under the general supervision and direction of the Missouri Department of Transportation
{(MeDOT) and, if awarded any portion of the work, the Contractor agrees to furnish at his own expense all labor and
equipment required to complete the work, it being expressly understood that this solicitation is for completed work
based upon the price(s) specified and is not a solicitation for rental of equipment or employment of labor by MoDOT,
and MoDOT is to have no direction or control over the employees used by the Contractor in performance of the work.

REMEDIES AND RIGHTS

A,

No provision in the contract shall be construed, expressly or implied, as a waiver by the MHTC of any existing or future
right and/or remedy available by law in the event of any claim by the MHTC of the Contractor's default or breach of
contract.

The Contractor agrees and understands that the contract shall constitute an assignment by the Contractor to the MHTC
of all rights, title and interest in and to all causes of action that the Contractor may have under the antitrust laws of the
United States or State of Missouri for which causes of action have accrued or will accrue as the result of or in relation fo
the particular equipment, supplies, and/or services purchased or produced by the Contractor in the fulfillment of the
contract with the MHTC.

In the event a Contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a
result of such direction, the Contractor may request MoDOT to enter into such litigation to protect the interests of the
MHTC, and, in addition, the Contractor may request the United States to enter into such litigation to protect the interests
of the United States,

INVENTIONS, PATENTS, AND COPYRIGHTS

The Contractor shall defend, protect, and hold harmiess the MHTC, its officers, agents, and employees against all suits of law
or in equity resulting from patent and copyright infringement concerning the Contractor's performance or products produced
under the terms of the contract.
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16. INSPECTION AND ACCEPTANCE

A,

B.

No equipment, supplies, and/or services received by MoDOT pursuant to a contract shall be deemed accepted until
MoDOT has had reasonable opportunity to inspect said equipment, supplics, and/or services,

All equipment, supplies, and/or services which do not comply with the specifications and/or requirements or which are
otherwise unacceptable or defective may be rejected. In addition, all equipment, supplies, and/or services which are
discovered fo be defective or which do not conform to any warranty of the Contractor upon inspection {or at any later
time if the defects contained were not reasenably ascertainable upon the initial inspection) may be rejected,

The MHTC reserves the right to return any such rejected shipment at the Contractor's expense for full credit or
replacement and to specify a reasonable date by which replacements must be received.

The MHTC's right to reject any unacceptable equipment, supplies, and/or services shall not exclude any other legal,
equitable or contractual remedies the MHTC may have.

['7. DEFINITIONS

MoDOT Inspector or Facility Operations Supervisor: When the term *"MoDOT Inspector or Facility Operations
Supervisor' is used herein, it shall refer to those MoDOT individuals authorized to perform site inspections by Paul
Huskey, {Facility Operations Supervisor in the Southeast], 573-472-5216 (Office), 573-380-8470 (Cell)

Owner: When the term “Owner” is used herein, it shall refer to Missouri Department of Transportation (MoDOT),
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VENDOR INFORMATION & PREFERENCE CERTIFICATION FORM

Vendor Information
All bidders must furnish ALL applicable information requested below

Vendor Name/Mailing Address: Vendor Contact Information (including area codes):
Phone #:
) Cellular #:
Email Address: Fax #:
Printed Name of Responsible Officer or Employee: Signature:
For Corporations - State in which incorporated: For Others - State of domicile:

If the address listed in the Vendor Name/Mailing Address block above is not located in the State of Missouri, list the address of
Missouri offices or places of business:

If additional space is required, please aftach an additional sheet and idenlify it as Addresses of Missourl Offices or Places of Business.

MMWBE INFORMATION: List all certified Minority or Women Business Enterprises (MIWBE) utilized in the fulfillment of this bid.

include percentages for subcontractors and identify the MIWRBE ceriifying agency:
MMWBE Name Percentage of Contract MWBE Certifying Agency

If additional space is required, piease aflach an additional sheet and identify if as M/WBE Information

Preference Certification
All bidders must furnish ALL applicable information requested below

GOODS/PRODUCTS MANUFACTURED OR PRODUCED IN USA: if any or all of the goods or products offered in the attached bid
which the bidder proposes to supply to the MHTC are not manufactured or produced in the “United States”, or imporied in accordance
with a qualifying treaty, law, agreement, or regulation, list below, by item or item number, the country other than the United States
where each gaood or product is manufactured or produced.

ftermn (or item number) Location Where item is Manufactured or Produced

If additional space is required, please atfach an additional sheet and fdentify it as Location Products are Manufactured or Produced.

MISSOURI SERVICE-DISABLED VETERAN BUSINESS: Please complete the following if applicable. Additional information may be
requested if preference is applicable. See below definitions for qualification criteria;

Service-Disabled Veteran is defined as any individual who is disabled as certified by the appropriate federal agency responsible for
the administration of veterans’ affairs.

Service-Disabled Veteran Business is defined as a business concern:
a. Not less than fifty-one (51) percent of which is owned by one or more service-disabled veterans or, in the case of any publicly
owned business, not fess than fifty-one (51) percent of the stock of which is owned by one or more service-disabled veterans;

and
b. The management and daily business operations of which are controlled by one or more service-disabled veterans.

Veteran Information Business Information
Service-Disabled Veteran's Name (Please Print) Service-Disabled Veteran Business Name
Service-Disabled Veteran's Signature Missouri Address of Service Disabled Veteran Business
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00301

BID FORM

To: The Missour! Highway and Transportation Commission

PO Box 270
Jefferson City, Missouri 65102

1. The undersigned, having examined the proposed Contract Documents titled: 9-120928TV -- Marble Hill Sewer
Project and having visited the site and examined the conditions affecting the work, hereby proposes and agrees to
furnish all labor, materials, equipment and everything which may be necessary or incidental thereto, as proposed
by said Contract Documents, all to the satisfaction of the General Services-Facility Operations Supervisor or
designated representative of the Missouri Depariment of Transportation and the Missouri Highway and
Transportation Commission, for the stipulated sum of’

DOLLARS

(5 )

2. The undersigned, acknowledges having examined and being familiar with the contract documents including the
drawings, the Instructions to Bidders, General Conditions, Supplementary Conditions and the body of technical
specifications.

3. The undersigned acknowledges receipt of Addenda number through inclusive.

4, Enclosed with this bid is bid security in the amount of not less than 5% of the bidder's proposed Contract Sum, the
amount being DOLLARS ($ ).

IF AN INDIVIDUAL

Name of individual Residence address

Soctal Security Number Telephone Number

Firm Name, If Any

Address for communications Signature




IF A PARTNERSHIP

Name of Partnership

(State Name and Residence Address of All Partners)

Partner

Residence Address

Partner

Address for Communications

Telephone Number

1A CORPORATION

Name of Corporation

Name and Title of Officer

Signature of officer

Address for Comimunications

Telephone Number

Residence Address

Federal Tax 1.D. Number

Signature of Either Partner

Incorporated under the laws of the
State of

Corporate License No.
(If a corporation organized in a state other than
Missouri, attach Certificate of Aunthority to do
business in the State of Missouri.}

Federal Tax I.D. Number

(ATTEST)

(SEAL) Secretary

(Each bidder must complete the Bid Form by signing in the proper signature line above and by supplying the required
information called for in connection with the signature. The information called for is necessary in the proper

preparation of the contract and performance bond.)




ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT
(for joint ventures, a separate affidavit is required for each business entity)

STATE OF )
)ss
COUNTY OF )
On the day of , 20 . before me appeared .

Affiant name
personally known to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to

this affidavit, who being by me duly sworn, stated as follows:

* I, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein
stated, as required by Section 285.530, RSMo, to enter into any coniract agreement with the state to perform any job, task,
employment, ]abbr, personal services, or any other activity for which compensation is provided, expected, or due, including
but not limited teo all activities conducted by business entities.

s [, the Affiant, am the of , and I am duly authorized,

fitle birsiness name
directed, and/or empowered to act officially and properly on behalf of this business entity.

» 1, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work
authorization program operated by the United States Department of Homeland Security, and the aforementioned business
entity shall participate in said program to verify the employment eligibility of newly hired employees working in
connection with any services contracted by the Missouri Highways and Transportation Conmmission (MHTC). ‘T have
attached documentation to this affidavit to evidence enrollment/participation by the aforementioned business entity in a
federal work authorization program, as required by Section 285.530, RSMo.

* [, the Affiant, also hereby affinm and warrant that the aforementioned business entity does not and shall not
knowingly employ, in connection with any services contracted by MHTC, any alien who does not have the legal right or
authorization under federal law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).

¢ I, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied
pursuant fo Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 though
285.550, RSMo, for subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the
state of Missouri.

s |, the Affiant, acknowledge that 1 am signing this affidavit as a free act and deed of the aforementioned

business entity and not under duress.

Aftiant Signature

Subscribed and sworn to before me in -, , the day and year first above-written.
city {or county} state

Notary Public
My commission expires:

[docimentation of enroliment/participation in a federal work anthorization program attached]
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APPLICANT AFFIDAVIT FOR SOLE-PROPRIETORSHIP OR PARTNERSHIP
(a separate affidavit is required for each owner and general partner)

STATE OF ' )
E
COUNTY OF )
On  this day  of , 20 , before me  appeared

» personally known to me or proved to me on the basis of satisfactory evidence to

be the person whose name is subscribed to the within instruments, who being by me duly sworn, deposed as follows:

My name is , and I am of sound mind, capable of making this

affidavit, and personally certify the facts herein stated, as required by Section 208.009, RSMo, for failure to provide
affirmative proof of lawful presence in the United States of America:
Tam the of » which is applying for a public benefit (grant,

OWIISE Or pariner . bl.JSIIICSS pamp . .
contract, and/or loan) administered/provided by the Missouri Highways and Transportation Commission (MHTC), acting

by and through the Missouri Department of Transportation (MoDOT).
[ am classified by the United States of Americaas:  (check the applicable box)

Q a United States citizen. Q an alien lawfully admitted for permanent residence.,

I am aware that Missouri law provides that any person who obtains any public benefit by means of a willfully false
statement or representation, or by willful concealment or failure to report any fact or event required to be reported, or by
other fraudulent device, shall be guilty of the crime of stealing pursuant to Section 570.030, RSMo, which is a Class C
felony for stolen public benefits valued between $500 and $25,000 (punishable by a term of imprisonment not to exceed 7
years and/or a fine not more than $5,000 — Sections 558.011 and 560.011, RSMo), and is a Class B felony for stolen public
benefits valued at $25,000 or more (punishable by a term of imprisonment not less than 5 years and not to exceed 15 years
- Section 558.011, RSMo).

I recognize that, upon proper submission of this sworn affidavit, T will only be eligible for temporary public
benefits until such time as my lawful presence in the United States is determined, or as otherwise provided by Section
208.009, RSMo.

I understand that Missouri law requires MHTC/MoDOT to provide assistance in obtaining appropriate
documentation to prove citizenship or lawful presence in the United States, and I agree to submit any requests for such
assistance to METC/MoDOT in writing.

Iacknowledge that I am signing this affidavit as a free act and deed and not under duress.

Affiant Signature Affiant’s Social Security Number or
Applicable Federal Identification Number
Subscribed and sworn to before me this day of ,20
Notary Public

My commission expires:
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FINAL CHECKLIST BEFORE SUBMITTING BID

Complete the Bid Form by filling in the total dollar amount of the bid; listing any addenda which may
have been issued; filling in the dollar amount of the bidder's check or Bid Bond, sign the proper signature
line, and supply the required information in connection with the signature for the individual bidder, joint
adventurer, or corporation, i

Submit Bid Bond executed by the bidder and surety. Bidders are required to use the Bid Bond furnished
by the Commission or attach cashier's check to Bid Bond form. Personal checks are not aceepted.

Complete Subcontractor section by listing major subcontractor(s) and general supervisor(s), sign as
required,

Complete Vendor Information and Preference Certification Form.

1f addenda(s) are issued attach to the back of the bid package.

Page 1




NEWSPAPER ADVERTISEMENT
Notice to Contractors

MoDOT will receive bids at its General Services, Procurement section, 830 MoDOT Drive, Jefferson City, MO until
2:00 p.m., September 28, 2012 for installation of the Marble Hill Sewer Connection located at the Marble Hill
Maintenance Facility, Marble Hill, MO. Contact Tom Veasman at 573-522-4404 or Tom. Veasman@modot.mo.gov to
obtain plans, forins, and information or download them at no charge from
http://contribute.modot.mo.gov/business/contractor_resources/FacilitiesConstructionandMaintenance.itm. A pre-bid
conference is scheduled for September 19, 2012 @ 16:30 a. m. at the Marble Hill Maintenance Facility on Route 51
south of Marble Hill (Phone number 573-238-2421).

Page 2




00430
SUBCONTRACTOR LISTING
For portions of Work equaling or exceeding 1% of the total proposed Contract Sum, the
undersigned proposes to use the following subcontractors. Except as otherwise approved by the

Owner, the undersigned proposes {o perform all other portions of the Work with his own forces.

Portion of the Work: Subcontractor name and address:

USE ADDITIONAL SHEETS BIDDER:
IF REQUIRED

PROVIDE SIGNATURE
IDENTICAL TO THAT
SHOWN ON THE BID FORM by
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00600

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we )

as Principal, and ,

as Surety, are held firmly bound unto the State of Missouri (acting by and through the Missouri Highway and

Transportation Commission} in the penal sum of
Dollars

$ ), to be paid to the State of Missouri, or the Missouri Highway and Transportation

Communission, to be credited to the State Road Fund and Principal and Surety binding themselves, thek heirs,

executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Sealed with our seals and dated this day of , 20

THE CONDITION OF THIS OBLIGATION is such that;
WHEREAS, the Principal is submitting herewith a bid to the Missouri Highway and Transportation Commission on

Route(s) ,
in County(ies), Project(s) ,

for construction or improvement as set out in said bid.

NOW THEREFORE, if the Missouri Highway and Transportation Cominission shall accept the bid of the Principal,
and if said Principal shall properly execute and deliver to the Missouri Highway and Transportation Commission the
Contract, Contract Bond, Specifications and evidence of insurance coverage in compliance with the requirements of
the Bid, to the satisfaction of the Missouri Highway and Transportation Commission, then this obligation shall

be void and of no effect, otherwise to remain in full force and effect.

In the event the said Principal shall, in the judgment of the Missouri Highway and Transportation Commission, fail to
comply with any requirement as set forth in the preceding paragraph, then the State of Missour}, acting through the
Missouri Highway and Transportation Conumission, shall immediately and forthwith be entitled to recover the fees,
and any other expense of recovery.

Principal Surety
By
Attorney in Fact (SEAL)
Attest: (CORPORATE SEAL)
Corporate Secretary
Note: This bond must be executed by the Principal and by a Corporate Surety authorized to conduct

surely business in the State of Missouri.

END OF SECTION
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PART 1

1.1

1.2

1.3

1.4

L3

01019

CONTRACT REQUIREMENTS
GENERAL
SECTION INCLUDES
A. Schedule of values.
B. Application for payment.
C. Change procedures.
D. Alternatives.
RELATED SECTIONS
A Section 01600 - Material and Equipment: Product substitutions.
SCHEDULE OF VALUES
A, Submit a printed schedule on Contractor's standard form. Electronic media printout will be
considered,
B. Submit Schedule of Values in duplicate within 20 days after date of Cwner-Contractor Agreement. V
C. Revise schedule to list approved Change Orders, with each Application for Payment.
APPLICATIONS FOR PAYMENT

mEHUOWs

Submit four copies of each application on Contractor's electronic media driven form,

Content and Format: Utilize Schedule of Values for listing items in Application for Payment.
Payment Period: 30 days.

Submit waiver of Hens from vendors.

Include an updated construction progress schedule.

Certitied payroll records.

CHANGE PROCEDURES

A,

The Architect/Engineer/Designer may issue a Notice of Change that includes a detailed description
of a proposed change with supplementary or revised Drawings and specifications, a change in
Contract Time for executing the change with a stipulation of any overtime work required.

The Contractor may propose changes by submitting a request for change to the
Architect/Engineer/Designer describing the proposed change and its full effect on the Work,
Include a statement describing the reason for the change, the effect on the Contract Sum/Price and
Contract Time, and a statement describing the effect on Work by the MoDOT District or other
Contractors.

Stipulated Sum/Price Change Order: Based on Notice of Change and  Contractor's fixed price
quotation or Contractor's request for a Change Order as approved by Architect/Engineer/Designer.

Construction Change Directive: Architect/Engineer/Designer may issue a directive instructing the
Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
Document will describe changes in the Work, and designate method of determining any change in
Contract Sum/Price or Contract Time. Promptly execute the change.
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E. Time and Material Change Order: Submit itemized account and supporting data after completion
of change, within time limits indicated in the Conditions of the Confract.
Architect/Engineer/Designer will determine the change allowable in Contract Sum/Price and
Coniract Time as provided in the Contract Documents,

F. Maintain detailed records of work done on Time and Material basis. Provide full information
required for evaluation of proposed changes, and to substantiate costs for changes in the Work.

G. Execution of Change Orders: Architect/Engincer/Designer will issue Change Orders for signatures
of parties as provided in the Conditions of the Contract,

L6 DEFECT ASSESSMENT
A, Replace the Work, or portions of the Work, not conforming to specify requirements.

B.. If, in the opinion of the Architect/Engineer/Designer, it is not practical to remove and replace the
Work, the Architect/Engineer/Designer will divect an appropriate remedy or adjust payment,

17 ALTERNATIVES

A, Accepted Alternatives will be identified in Owner-Contractor Agreement,

END OF SECTION
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01039
COORDINATION AND MEETING REQUIREMENT
PART 1 GENERAL
1.1 SECTION INCLUDES

Coordination and project conditions.
Field engineering,

Preconstruction meeting.

Site mobilization meeting.

Progress meetings.

Pre-installation meetings.
Equipment efectrical characteristics and components.
Examination.

Preparation.

Cutting and Patching,

Alteration project procedures.

RECZOEEUOW >

1.2 COORDINATION AND PROJECT CONDITIONS

A. Coordinate scheduling, submittals, and Work of the various sections of the Project Manual o
ensure efficient and orderly sequence of installation of interdependent construction elements.

B. Verify utility requirements and characteristics of operating equipment are compatible with building
utilitics. Coordinate work of various sections having interdependent responsibilities for installing,
connecting to and placing in service, such equipment,

C. Coordinate space requirements, supports, and installation of mechanical and electrical Waork, which
are indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit,
as closely as practicable; place runs parallel with lines of building. Utilize spaces efficiently to
maximize accessibility for other installations, for maintenance, and for repairs.

D. In finished areas, except as otherwise indicated, conceal pipes, ducts and wiring within the
construction. Coordinate locations of fixtures and outlets with finish elements,

E. Coordinate completion and clean up of Work of separate sections in preparation for Substantial
Completion.
F. After Owner occupancy of premises, coordinate access to site for correction of defective Work and

Work not in accordance with Contract Dociments, to minimize disruption of Owner's activities.

13 FIELD ENGINEERING

>

Employ a Land Surveyor registered in the State of Missouri and acceptable to
Architect/Engineer/Designer.

Owner will locate and protect survey control and reference points.

Control datum for survey is that established by Owner provided survey.

Verify setbacks and easements; confirm drawing dimensions and elevations.

Provide fickd engincering services. Establish elevations, lines and levels, utilizing recognized
engineering survey practices.

moUOWw

1.4 PRECONSTRUCTION MEETING

A. Architect/Engineer/Designer will schedule a meeting after Notice of Award.
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B. Attendance Required: District engineer or representative, Architect/Engineer/Designer and
Contractor.

C. Record minutes and distribute copies within 5 days after meeting to participants, with two copies to
District Engineer, Architect/Engineer/Designer, participants and those affected by decisions made.

L5 SITE MOBILIZATION MEETING

A, Architect/Engineer/Designer will schedule a meeting at the Project site prior to Contractor
occupancy.
B. Architect/Engineer/Designer will record minutes and distributes copies within 5 days after meeting

to participants, with two copies to Architect/Engineer/Designer, participants and those affected by
decisions made.

) PROGRESS MEETINGS

A Schedule and administer meetings throughout progress of the Work at when arranged by
Architect/Engineer/Designer.

B. Architect/Engineer/Designer will make arrangements for meetings, prepare agenda with copies for
participants, and preside at meetings.

C. Attendance Required: Job superintendent, major Subcontractors and suppliers, District engineer
representative, Architect/Engineer/Designer, as appropriate to agenda topics for each meeting,

D. Agenda:
L. Review of Work progress,
2. Field abservations, problems, and decisions.
3. Identification of problems, which impede planned progress,
4. Maintenance of progress schedule.
5. Corrective measures to regain projected schedules.
6. Coordination of projected progress.
7. Effect of proposed changes on progress schedule and coordination.
E. Record minutes and distributes copies within 5 days after meeting to participants and those affected

by decisions made.

1.7 PREINSTALLATION MEETING

A. When required in individual specification sections, convene a pre-instailation meeting at the site
prior to commencing work of the section,
B. Notify Architect/Engineer/Designer seven days in advance of meeting date.
C. Prepare agenda and preside at meeting:
1. Review conditions of installation, preparation and installation procedures,
2. Review coordination with related work,
D. Record minutes and distributes copies within 5 days after meeting to participants and those affected

by decisions made.
PART 2 PRODUCTS

Mot used
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PART 3 EXECUTION

3.1 CUTTING AND PATCHING

A. Employ skilled and experienced installer to perform cutting and patching.
B. Submit written request in advance of cutting or altering elements, which affect:
1. Structural integrity of element, '
2. Integrity of weather-exposed or moisture-resistant elements.
3. Work of Owner or separate contractor,
C. Execute cutting, fitting, and patching to complete Work, and to:
1. Uncover Work to install or correct ill-timed Work.
2. Remove and replace defective and non-conforming Work.
3. Provide openings in elements of Work for penetrations of mechanical and electrical Work.
D. Cut masonry and concrete materials using masonry saw or core drill.
E. Fit Work tight to pipes, sleeves, ducts, conduit and other penetrations through surfaces.
F. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
G. Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest

intersection; for an assembly, refinish entire unit.

H. Identify hazardous substances or conditions exposed during the Work to the
Architect/Engineer/Designer for decision or remedy.

3.2 ALTERATION PROJECT PROCEDURES

A. Materials: As specified in Product sections; match existing Products and work for patching and
extending work.,
B. Close openings in exterior surfaces to protect existing work from weather and exiremes of

teraperature and humidity.

C. When finished surfaces are cut so that a smooth transition with new Work is not possible, teriinate
existing surface along a siraight ling at a natural fine of division and submit recommendation to
Architect/Engineer/Designer for review.

D. Paich or replace portions of existing surfaces that are damaged, lifted, discolored or showing other
imperfections.
E. Finish surfaces as specified in individual Product sections.
END OF SECTION
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01300
SUBMITTAL REQUIREMENTS
PART 1 GENERAL

L1 SECTION INCLUDES

Manmufacturer's instructions.
Manufacturer's field reports,
Erection drawings.
Construction photographs,

A, Submittal procedures,
B. Construction progress schedules.
C. Proposed Products list.
D, Product Data.

E. Shop Drawings.

F, Samples.

G. Design data.

H. Test reports.

L Certificates.

I

K.

L.

M,

12 RELATED SECTIONS

A, Section 01300 - Submittals
B. Section 01400 - Quality Control: Manufacturers' field services and reports.
C. Section 01700 - Coniract Closeout: Contract warranties, bonds, manufacturers’ cerfificates and

closeout submittals,

1.3 REFERENCES

A. AGC Associated General Contractors of America publication "The Use of CPM in Construction - A
Manual for General Contractors and the Construction Industry".

1.4 SUBMITTAL PROCEDURES
A. Transmit each submittal with Architect/Engineer/Designer accepted forin,

B. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail rumber and
specification section number, as appropriate.

C Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work and coordination of information is
in accordance with the requirements of the Work and Coniract Documents.

D. Schedule submittals to expedite the Project, and deliver to Arclntect/Engmeex/Desngner at business
address. Coordinate submission of related items.

E. For each submittal for review, allow 15 days excluding delivery time to and from the contractor.

F. Identify variations from Contract Documents and Product or system limitations, which may be
detrimental to successful performance of the completed Work.

G. Submittals not requested will not be recogaized or processed.
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1.5

L6

1.7

1.8

CONSTRUCTION PROGRESS SCHEDULES

A, Submit initial schedule in duplicate within 15 days after date established in Notice to Proceed.

B. Revise and resubmit as required.

C. Submit revised schedules with each Application for Payment, identifying changes since previous
version.

D. Submit a horizontal bar chart with separate line for each major portion of Work or operation,
identifying first workday of each week.

PROPOSED PRODUCTS LIST

A, Within 15 days after date of Notice to Proceed, submit list of major products proposed for use, with
name of manufacturer, trade name and model number of each product.

B. For products specified only by reference standards, give manufacturer, trade name, model or
catalog designation and reference standards.

PRODUCT DATA

A, Product Data For Review:

1. Submitted to Architect/Engineer/Designer for review for the limited purpose of checking
for conformance with information given and the design concept expressed in the contract
documents.

2. After review, provide copies and distribute in accordance with SUBMITTAL
PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEQUT.

B. Product Data For Information:

1. Submitted for the Architect/Engineer/Designer’s knowledge as confract administrator or

for the Owner.

C. Product Data For Project Closeout:

1. Submitted for the Owner's benefit during and after project completion.

D. Submit the number of copies, which the Confractor requires, plus two copies that will be retained
by the Architect/Engineer/Designer.

E. Mark each copy to identify applicable products, models, options and other data. Supplement
manufacturers’ standard data to provide information specific to this Project.

F. After review distribute in accordance with the Submittal Procedures article above and provide
copies for record documents described in Section 01700 - CONTRACT CLOSEOUT.

SHOP DRAWINGS

A. Shop Drawings For Review:

1. Submitted to Architect/Engineer/Designer for review for the limited purpose of checking
for conformance with information given and the design concept expressed in the contract
documents.

2. After review, produce copies and distribute in accordance with SUBMITTAL
PROCEDURES article above and for record documents purposes deseribed in Section
01700 - CONTRACT CLOSEOUT.

B. Shop Drawings For Information:

i. Submitted for the Architect/Engineer/Designer’s knowledge as contract administrator or
for the Owner.
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1.9

1.10

1.12

1.13

C. Shop Drawings For Project Closeout:
1. Submitted for the Ownes's benefit during and afier project completion,

D. Indicate special utility and electrical characteristics, utility connection requirements and location of
utility outlets for service for functional equipment and appliances.

E. Submit in the form of one reproducible transparency and one opaque reproduction.
SAMPLES
A. Samples For Review:

1. Submitted to Architect/Engineer/Designer for review for the limited purpose of checking
for conformance with information given and the design conecept expressed in the confract
documents,

2. After review, produce duplicates and distribute in accordance with SUBMITTAL

PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEOUT.

B. Samples For Information:
1. Submitted for the Architect/Engineer/Designer’s knowledge as contract administrator or

for the Owner.

C. Samples For Selection:
1. Submitted to Architect/Engineer/Designer for aesthetic, color, or finish selection.
2. Submit samples of finishes for Architect/Engineer/Designer sclection.
3. After review, produce duplicates and distribute in accordance with SUBMITTAL

PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEOUT.

DESIGN DATA

A. Submit for the Architect/Engineer/Designer’s knowledge as contract administrator or for the
Owner.

B. Submit for information for the limited purpose of assessing conformance with information given

and the design concept expressed in the contract documents.

TEST REPORTS

A. Submit for the Architect/Engineer/Designer’s knowledge as contract administrator or for the
Owner.

B. Submit test reports for information for the limited purpose of assessing conformance with

information given and the design concept expressed in the contract documents,

CERTIFICATES

A. When specified in individual specification sections, submit certification by the manufacturer,
installation/application subcontractor, or the Contractor to Architect/Engineer/Designer, in
quantities specified for Product Data,

B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting
reference data, affidavits and certifications as appropiiate.
C. Certificates may be recent or previous test results on material or Product but must be acceptable to

Architect/Engineer/Designer.
MANUFACTURER'S INSTRUCTIONS

A. When specified in individual specification sections, submit printed instructions for delivery,.
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B.

C.

storage, assembly, installation, and start-up, adjusting and finishing, to Architect/Engineer/Designer
for delivery to owner in quantities specified for Product Data.

Indicate special procedures, perimeter conditions requiring special attention and special -
environmental criteria required for application or installation.

Refer to Section 01400 - Quality Conirol, Manufacturers' Field Services article.

.14  MANUFACTURER'S FIELD REPORTS

A,

B.

Submit reports for the Architect/Engineer/Designer’s benefit as contract administrator or for the
Owner.

Submit for information for the limited purpose of assessing conformance with information given

and the design concept expressed in the contract documents.

1.15  ERECTION DRAWINGS

A,

B.

Submit drawings for the Architect/Engineer/Designer’s benefit as contract administrator or for the

Owner.

Submit for information for the limited purpose of assessing conformance with information given
and the design concept expressed in the contract documents.

Data indicating inappropriate or unacceptable Work may be subject to action by the
Architect/Engineer/Designer or Owner.

END OF SECTION
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PART1

1.1

1.2

1.3

1.4

1.5

01400

QUALITY CONTROL REQUIREMENTS

GENERAL
SECTION INCLUDES
A, Quality assurance - control of installation.
B. Tolerances
C. References and standards.
D. Mock-up.
E. Inspecting and testing laboratory services.
F. Manufacturers' field services.
RELATED SECTIONS
A. Section 01300 - Submittals: Submission of manufacturers’ instructions and certificates.
B. Section 01600 - Material and Equipment: Reguirements for material and product quality.
C. Section 01650 - Starting of Systems.
QUALITY ASSURANCE - CONTROL OF INSTALLATION

A, Monitor quality control over suppliers, manufacturers, Products, services, site conditions and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' insiructions conflict with Contract Documents, request clarification from
Architect/Engineer/Designer before proceeding.

b. Comply with specified standards as minimum quality for the Work except where more siringent
tolerances, codes or specified requirements indicate higher standards or more precise workmanship,

E. Perform Work by persons qualified to produce required and specified quality.

F. Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

G. Secure Products in place with positive anchorage devices designed and sized to withstand stresses,
vibration, physical distortion, or disfigurement.

TOLERANCES

A. Monitor fabrication and installation tolerance control of Products to praduce acceptable Work. Do
not permit tolerances to accumautate, ,

B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Confract
Documents, reguest clarification from Architect/Engincer/Designer before proceeding.

“C. Adjust Products to appropriate dimensians; position before securing Products in place.

REFERENCES AND STANDARDS

A

For Products or workmanship specified by association, trade or other consensus standards,
comply with requirements of the standard, except when more rigid requirements are specified
or are required by applicable codes.
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Conform to reference standard by date of issue current on date for receiving bids or date specified
in the individual specification sections, except where a specific date is established by code.

Neither the contractual relationships, duties or responsibilities of the parties in Contract nor those of
the Architect/Engineer/Designer shall be altered from the Contract Documents by mention or
inference otherwise in any reference document.

1.6 TESTING SERVICES

A,

B.

C.
D

Contractor to provide all testing services as called out in these specifications.

Testing and source quality control may occur on or off the project site. Perform off-site testing as
required by the Architect/Engineer/Designer or the Owner.

Testing-does not relieve Contractor to perform Work to contract requirements,

Re-testing required because of non-conformance to specified requirements shall be performed by
the same MoDOT personnel on instructions by the Architect/Engineer/Designer.

1.7 INSPECTION SERVICES

A. Owner will employ MoDOT Personnel to perform inspection.
B. Inspecting may occur on or off the project site. Perform off-site inspecting as required by the
Architect/Engineer/Designer or the Owner.
C. Inspecting does not relieve Contractor to perform Work to contract requirements.
1.8 MANUFACTURERS' FIELD SERVICES
A When specified in individual specification sections, require material or Product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces
and installation, quality of workmanship, stari-up of equipment, test, adjust and the balancing of
equipment as applicable and to initiate instructions when necessary.
B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' writien instructions.
C. Refer to Section 01300 - SUBMITTALS, MANUFACTURERS' FIELD REPORTS article.
PART 2 EXECUTION

2.1 EXAMINATION

A, Verify that existing site conditions and substrate surfaces are acceptable for subsequent
Work. Begimning new Work means acceptance of existing conditions,
B. Verify that existing substrate is capable of structural support or attachment of new Work

being applied or attached.

2.2 PREPARATION

A.
B.
C.

Clean substrate surfaces prior to applying next material or substance.

Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer required or recominended substrate primer, sealer ot conditioner prior to
applying any new material or substance in contact or bond. :

END OF SECTION
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01500
CONSTRUCTION FACILITIES AND TEMPORARY CONTROL REQUIREMENTS
PART 1 GENERAL

1.1 SECTION INCLUDES

A, Temporary Utilities: Electricity, telephone service, facsimile service and sanitary facilities.
B. Temporary Controls: enclosures and fencing, protection of the Work and water control.
C Construction Facilities: progress cleaning and temporary buildings.

1.2 TEMPORARY ELECTRICITY
Temporary power service furnished by MoDOT (where available).

1.3 TEMPORARY WATER SERVICE

A, Connect to existing water source as directed for construction operations at time of project
mobhilization.

B. Contractor will reimburse Owner for water used in construction as agreed upon at time of project
mobilization.

14 WATER CONTROL

A. Grade sife to drain. Maintain excavations free of water. Provide, operate and maintain pumping
equipment.
B. Protect site from puddling or running water. Provide water barriers as required to protect site from

soil erosion.
1.5 FENCING
A, Construction: Use plastic mesh safety fencing or better around trenches, holes or other disturbed

construction area.

L.e SECURITY

A, Provide security and facitities to protect Work and existing facilities and Owner's operations from
unauthorized entry, vandalism or theft,
B. Coordinate with Owner's security program.

1.7 ACCESS ROADS

A, Provide and maintain access to fire hydrants, free of obstructions.
B. Provide means of removing mud from vehicle wheels before entering streets.
C, Designated existing on-site roads may be used for construction traffic.

1.8 PROGRESS CLEANING AND WASTE REMOVAL

A, Maintain areas free of waste materials, debris and rubbish. Maintain site in a clean and orderly
condition.
B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces and other closed or

remote spaces, prior to enclosing the space.
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C. Broom and vacuum clean interior areas prior to start of surface finishing and continue cleaning to
eliminate dust.

D. Collect and remove waste materials, debris and rubbish from site periodically and dispose off-site.

E Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers with
lids.

1.9 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A, Remove temporary wtilities, equipment, facilities and materials prior to Final Application for
Payment inspection.

B. Clean and repair damage caused by installation or use of temporary work.

C, Restore existing facilities used during construction to original condition. Resfore permanent

facilitics used during construction to specified condition.

PART 2 PRODUCTS
Not Used.

PART 3 EXECUTION
Not Used.

END OF SECTION
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PART 1

1.1

1.2

1.3

14

1.5

01600

MATERIAL AND EQUIPMENT REQUIREMENT

GENERAL

SECTION INCLUDES

A Products.

B. Transportation and handling.

C. Storage and protection.

D. Product options.

E. Substitutions.

RELATED SECTIONS

A Instructions to Bidders: Product options and substitution procedures.

B. Section 01400 - Quality Control: Product quality monitoring.

PRODUCTS

A, Do not use materials and equipment removed from existing premises, except as specifically
permitted by the Contract Documents.

B. Provide interchangeable components of the same manufacture for components being replaced.

TRANSPORTATION AND HANDLING

A Transport and handle Products in accordance with manufactuter's instructions.

B. Promptly inspect shipments to ensure that Products comply with requirements, quantities are
correct and products are undamaged.

C. Provide equipment and personnel to handle Products by methods to prevent soiling, disfigurement
or damage.

STORAGE AND PROTECTION

A, Store and protect Products in accordance with manufacturers' instructions.

B. Store with seals and labels intact and legible.

C. Store sensitive Products in weather tight, climate controlled, enclosures in an environment
favorable to Product.

D. For exterior storage of fabricated Products, place on sloped supports above ground.

E, Provide bonded off-site storage and protection when site does not permit on-site storage or
protection.

F. Cover Products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of Products.

G. Store loose granular materials on solid flat surfaces in a well-drained area. Prevent mixing with
foreign matter.

H. Provide equipment and personnel to store Products by methods to prevent soiling, disfigurement or

damage.
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Arrange storage of Products to permit access for inspection. Periodically inspect to verify Products
are undamaged and are maintained in acceptable condition.

1.6 PRODUCT OPTIONS

A,

B.

C.

Products Specified by Reference Standards or by Description Only: Any Product meeting those
standards or description is acceptable.

Products Specified by Naming One or More Manufacturers: Products of manufacturers named and
meeting specifications, no options or substitutions allowed.

Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named in accordance with the following
article.

1.7 SUBSTITUTIONS

A,

PART 2

Not Used.
PART 3

Not Used.

Architect/Engincer/Designer will consider requests for Substitutions only within 15 days after date
established in Notice to Proceed.

Substitutions may be considered when a Product becomes unavailable through no fault of the
Contractor,

Document each request with complete data substantiating compliance of proposed Substitution with
Contract Documents.

A request constitutes a representation that the Confractor:

L. Tas investigated proposed Product and determined that it meets or exceeds the quality
level of the specified Product. ‘

2. Will provide the same warranty for the Substitution as for the specified Product.

3. Will coordinate instaliation and make changes to other Work that may be required for the
Work to be complete with no additional cost to Owner,

4. Waives claims for additional costs or time extension that may subsequently become
appatrent.

5. Wil reimburse Owner for review or redesign services associated with re-approval by
authorities.

Substitutions will not be considered when they are indicated or implied on shop drawing or product
data submittals, without separate written request or when acceptance will require revision to the
Contract Documents.

Substitution Submittal Procedure:

1. Submit three copies of request for Substitution for consideration. Limit each request to
one proposed Substitution.

2. Submit shop drawings, product data and certified test results attesting to the proposed
Product equivalence. Burden of proof is on proposer.

3. The Architect/Engineer/Designer will notify Contractor in writing of decision to accept or
reject request,

PRODUCTS

EXECUTION

END OF SECTION
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PART 1

il

1.2

1.3

14

1.5

01700

CONTRACT CLOSEQUT REQUIREMENT

GENERAL
SECTION INCLUDES
A. Closeout procedures.
B. Tinal cleaning,
C. Adjusting,
D. Project record decuments,
E. Operation and maintenance data.
F. Spare patts and maintenance Products.
G Warranties.
RELATED SECTIONS
A Section 01500 - Construction Facilities and Temporary Controls: Progress cleaning.
B. Section 01650 - Starting of Systems: System start-up, testing, adjusting and balancing.
CLOSEOUT PROCEDURES
A, Submit written certification that Contract Documents have been reviewed, Work has been
inspected, and that Work is complete in accordance with Contract Documents and ready for
Architect/Engineer/Designer’s review.
B. Provide submittals to Owner that is required by governing or other authorities.
C. Submit final Application for Payment identifying total adjusted Contract Sum, previous payments
and sum remaining due.
D. Owner will occupy portions of the building as specified in Section 01010.
E. Projects shall not be accepted by MoDOT until the vendor has completed all punch list items. The
vendor will then have 30 days to submit all required paperwork necessary to close the project.
Failure to submit the required paperwork within 30 days could result in the debarment or
suspension of the contractor from future projects.
FINAL CLEANING
A. Execute final cleaning prior to final project assessment. Clean interior and exterior glass, surfaces
exposed to view; remove temporary labels, stains and foreign substances, polish fransparent and
glossy surfaces, vacuum carpeted and soft surfaces.
B. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.
C. Clean or replace filters of operating equipment used during construction and/or adjustment.
D. Clean debris from roofs, gutters, downspouts and drainage systems.
E. Clean site; sweep paved areas, rake clean landscaped surfaces.
F. Remove waste and surpius materials, rubbish and construction facilities from the site.
ADJUSTING
A, Adjust operating Products and equipment to ensure smooth and unbindered operation.
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1.6 PROJECT RECORD DOCUMENTS

A,

B.

E.

Store record documents separate from documents used for construction.
Record information concurrent with construction progress.

Specifications: Legibly mark and record at each Product section description of actual Products
installed, including the following:

L. Manufacturer's name and product model and number.

2. Product substitutions or alternates utilized.

3. Changes made by Addenda and modifications.

Record Drawings and Shop Drawings: Legibly mark each item to record actual construction

including:

1. Measured depths of foundations in relation to finish main floor datum.

2. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements,

3. Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the Work.

4. Field changes of dimension and detail.

5. Details not on original Confract drawings.

Submit documents to Architect/Engineer/Designer’s with claim for final Application for Payment.

17 SPARE PARTS AND MAINTENANCE PRODUCTS

A
B.
C.
D

E.

Provide spare parts, maintenance, and extra Products in quantities specified individual

specification sections.

Deliver to Project site; obtain receipt prior to final payment,

Examine system components at a frequency consistent with reliable operation. Clean, adjust and
lubricate as required.

Include systematic examination, adjustment, and lubrication of components. Repair or replace parts
whenever required. Use parts produced by the manufacturer of the original component,
Maintenance service shall not be assigned or transferred to any agent or Subcontractor without prior
written consent of the Owner.

1.8 WARRANTIES

A

B.
C.

PART 2
Not Used.
PART 3

Not Used.

Execute and assemble transferable warranty documents from Subcontractors, suppliers and
manufacturers,

Submit prior to final Application for Payment.

For items of Work delayed beyond date of Final Completion, provide updated submittal within 10
days after acceptance, listing date of acceptance as start of the warranty period.

PRODUCTS

EXECUTION
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. Missouri Highways and Transportation Gommission
Standard Bid/Proposal Provisions, General Terms and Conditions and Spectal Terms and Conditions

STANDARD SOLICITATION PROVISIONS

a. The solicitation for the procursment of the supplies refarenced therein, to which these “Standard Bld Provisions, General Terms and Conditions
and Special Terms and Conditions” are attached, is being issued under, and governed by, the provisions of Title 7 ~ Missouri Department of
Transportation, Division 10 —~ Missourl Highways and Transportation Commission, Chapter 11 — Procurement of Supplies, of the Code of State
Regulations. The Missouri Highways and Transportation Commission (MHTC), acting by and through its operating arm, the Missouri
Depariment of Transportation (MoDOT), draws the Bidder's attention to said 7 CSR 10-11 for all the provisions goveming solicitation and
receipt of bids/quotes and the award of the contract pursuant to this solicitation.

b. Al bidsfauotes must be signed with the firm name and by a responsible officer or employee. Obligations assumed by such signature must be

fulfilted.
GENERAL TERMS AND CONDITIONS
Definitions |
Capitalized terms as well as other terms used but not defined herein shall have the meaning assigned to them in section 7 CSR 10-11.010 Definition
of Terms.

Nondiscrimination
a. The Contractor shall comply with all state and federal statutes applicable fo the Contraclor relating to nondiscrimination, including, but not fimited
to, Chapter 213, RSMo; Title VI and Title Vil of Civil Rights Act of 1964 as amended (42 U.5.C. Sections 2000d and 20C0e, ef seq.); and with
any provision of the “Americans with Disabilities Act” {42 U.8.C. Saction 12101, ef seq).
b. Sanctions for Noncompliance: [n the event of the Contractor's noncompliance with the nondiscrimination provisions of this confract, MHTG shall
impose such contract sanctions as it or the Federal Highway Administration may determine o be appropriate, including, but not Jimited to:
i withho!ding of payrents to the Contractor under {he contract untit the Contractor complies, andfor,
ii. cancellation, termination or suspension of the contract, in whole or in part.

Contract/Purchase Grder
a. By submilting a bidiquote, the Bidder agrees to furnish any and all equipment, supplies and/or services specified in the soficitation documents, at
the prices quoted, pursuant to all requirements and specifications contained therein.
b. A binding contract shall consist of; {1) the solicitation documents, amendments thereto, and/or Best and Final Offer (BAFQ) request(s) with any
changes/additions, (2) the Contractor's bid response, and (3} the MHTC's acceptance of the bid by post-award contract or purchase order.
c. A notice of award doas not constitute an authorization for shipment of equipment or supplies or a directive to proceed with services. Before
providing equipment, supplies andfor services, the Contractor must recelve a properiy authorized notice to proceed andfor purchase order.

Applicable Laws and Regulations
a. The contract shall be construed according to the laws of the State of Missouri. The Contractor shall comply with all local, state, and federal [aws

and regulations refated to the performance of the contract. The exclusive venue for any fegal proceeding relating to or arising, out of the contract
shall be in the Circuit Court of Cole County, Missouri.

b. The Contractor must be registered and maintain good standing with the Secretary of Stale of the State of Missouri, Missouri Department of
Revenue, and other regulatory agencies, as may be required by law or regulations. Prior to the issuance of a purchase order andfor notice to
proceed, the Contractor may be required to submit to MHTC a copy of their current Authority Certificate from the Secretary of State of the State
of Missouri andfor a copy of their Certificate of No Tax Due from the Missouri Department of Revenue.

c.  Prior to the issuance of a purchase order andfor notice to proceed, all out-of-state Contractors providing services within the state of Missouri
must submit to MHTC a capy of their current Transient Employer Certificate from the Missouri Department of Revenue, in addition to a copy of
their current Authority Certificate from the Secretary of State of the State of Missourl.

Executlye Order:
The Contractor shall comply with all the provisions of Executive Order 07-13, issued by the Honorable Matt Blunt, Governor of Missouri, on the sixth

(6™ day of March, 2007. This Executive Order, which promulgates the State of Missouri's position to not tolerate persons who contract wilh the state
engaging in or supporting lllegal activities of employing individuals who are not eligible to work in the United States, is incorporated herein by
reference and made a part of this Agreement,

1} “By signing this Agreement, the Contractor hereby certifies that any employee of the Contractor assigned to perform services under the
contract is eligible and autharized to work in the United States in compliance with federal law.”

2) In the event the Contractor fails to comply with the provisions of the Executive Order 07-13, or in the event the Commission has reasonable
cause to believe that the conlractor has knowingly employed individuals who are not eligible to work in the United States in viotation of
federal law, the Commission reserves the right to impose such contract sanctions as it may determine to be appropriate, including but not
limited to contract cancellation, termination or suspension in whole or in part or both.

3) The Contractor shall include the provisions of this paragraph in every subcontract. The Contractor shall take such action with respect to
any subcontract as the Commission may direct as a means of enforcing such provisions, including sanctions for noncompliance.

Preferences
a. In the evaluation of bidsiquotes, preferences shall be applied in accordance with 7 CSR 10-11.020(7). Contractors should apply the same
preferences in selecting subcontractors, The attached document entitied “VENDOR INFORMATION AND PREFERENCE CERTIFICATION

FORM” must be completed and returned with the solicitation documents.

b. Bidders are encouraged to obtain minority business enterprise (MBE) and women business enterprise (WBE) participation in this work through
the use of subcontractors, suppliers, joint ventures, or other arrangements that afford meaningful participation for MAWBEs. Bidders are

encouraged to obtain 10% MBE and 5% WBE participation.
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Cancellation of Contract
The MHTC may cancel the Contract at any time for a material breach of contractual obligations or for convenience by providing Contractor with written
notice of cancellation. Should the MHTC exercise its right to cance! the contract for such reasons, cancellation will become effective upon the date

specified in the notice of cancelfation sent to the Contractor.

Bankruptcy or insolvency
Upon filing for any bankruptey or insolvency proceeding by or against the Contractor, whether voluntarily, or upon the appointment of a receiver,

trustee, or assignee, for the benefit of creditors, the Commission reserves the right and sole discretion to either cancet the Agreement or affirm the
Agreement and hold the Contractor responsibfe for damages.

Warranty
The Contractor expressly warrants that all equipment, supplies, and/or services provided shall: (1} conform to each and every specification, drawing,

sample or other description which was furnished to or adopted by the MHTC, (2) be fit and sufficient for the purpose expressed In the solicitation
documents, (3) be merchantable, (4) be of good materials and workmanship, and (5) be free from defect.

Status of Independent Contractor
The Conlractor represents itself to be an independent Contraclor offering such services to the general public and shall not represent itself or its
employees to be an employes of the MHTC. Therefore, the Contractor shall assume all legal and financial responsibility for taxes, FICA, employee
fringe benefits, workers' compensation, employee insurance, minimum wage requirements, overtime, etc., and agrees fo indemnify, save and hold the
MHTGC, its officers, agents and employees harmless from and against any and alt fosses (including atterney fees) and damage of any kind related to
such matters.

Non-Walver
If one of the parties agrees to walve Its right to enforce any term of this Contract, that parly dees not waive its right to enforce such term at any other

time or to enforce any or all other terms of this Contract.

Indemnification
The Contractor shall defend, indemnify and hold hamless MHTC, including its members and department employees, from any claim or liability
whether based on a claim for damages to real or personal properly or to a person for any malter relating to or arising out of the Contractor's
performance of its obligations under the contract awarded pursuant to this solicitation.

SPECIAL TERMS AND CONDITIONS

Tax Exempt Status:
MHTC is exernpt from paying Missouri Sales Tax, Missouri Use Tax and Federal Excise Tax, However, the Contractor may themsslves be responsible for

the payment of taxes on materials they purchase to fulfill the coniract. A Project Tax Exemption Certificate will be furnished to the successful Bidder upon
request if applicable.

Insurance
The Contractor shall malntaln of cause fo be maintained at Contractor's own expense commercial general liability, automobile fiability, worker’s
compensation insurance against negligent acts, errors or omissions of the Contractor, or its subcontractors and anyone directly or indirectly employed by
any of them. Any insurance policy required as specified In this Section shall be written by a company that is licensed and authorized fo issue such
insurance in the state of Missouri and shall provide insurance coverage for not less than the following limits of Hability:

1) General Liability: Not less than $500,000 for any one person in a singfe accident or occurrence, and not less than $3,000,000 for all claims
arising out of a single occurrence;

2)  Automobile Liability: Not less than $500,000 for any one person in a single accident or occurrence, and not less than $3,000,000 for all claims
arising out of a single occurrence;

3) Missouri State Workmen's Compensation policy or equivalent in accordance with state law.

Upon request from the Commissfon, the Gontractor shall provide the Commission with certificates of insurance evidencing the required coverage and that
such insurance is In effect.

a, Ut is specifically understood that no portion of the material or any interest in the contract, shall be subcontracted, transferred, assigned or olherwise
disposed of, except with the wrilten consent of MHTC. Request for permission to subcentract or otherwise dispose of any part of the work shall be in
writing to MHTC and accompanied by documentation showing that the organization which will perform the work is particularly experienced and
equipped for such wark,

b. Consent lo subcontract or otherwise dispose of any portion of the work shall not be construed to relieve the Contractor of any responsibility for the
production and delivery of the contracted work and the completion of the work within the specified time,

c. Al payments for work performed by a subcontractor shali be made to the Contractor to whom the contract was awarded and the purchase order
issued.

Prohibition Of Employment Of Unauthorized Aliens;

a. Non-employment of Unauthorized Aliens: Pursuant to Section 286.530, RSMo., no business enlity or employer shalf knowingly employ, hire for
employment, or continue to employ an unauthorized alien to perform work within the State of Missouri. As a condition for the award of any contract or
grant in excess of five thousand dollars by the State or by any political subdivision of the State to a business entity, or for any business entity receiving
a state-administered or subsidized tax credit, tax abatement, or foan from the state, the business enfity shall:

1) By sworm affidavit and provision of documentation, affirm its enroliment and participation in a federal work authorization program with respect to
the employees working in connection with the contracted services. E-Verify is an example of a federal work authorization program. The
business antity must affim its enrollment and participation in the E-Verify federal work authorization program with respect to the employees
proposed to work in connection with the services requested herein by providing acceptable enrofiment and participation documentation
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consisting of completed copy of the E-Verify Memorandum of Understanding (MOU). For business entities that are not already enrolied and
participating in a federal work authorization program, E-Verify is available at http:/fwww. dhs.gov/fifes/orograms/ge 1185221678150, shim

2) By sworn affidavit, affim that it does not knowingly employ any person who is an unauthorized alien in connection with the contracted services.
A copy of the affidavit referenced herein is provided within this document, attached as Exhibit A.

b. Proof of Lawful Presence For Scle Proprietorships and Partnerships: If the business entity is a sole proprietorship or partnership, pursuant to Section
208.009, RSMo., each sole proprietor and each general partner shall provide affirmative proof of lawful presence in the United States. Such sole
proprietorship or parinership is eligible for temporary public benefits upon submission by each sole proprietor and general pariner of a sworn affidavit
of his/her lawful presence on the United States until such lawful presence is affirmatively determined, or as otherwise provided by Section 208.008,
RSMo. A copy of the affidavit reference herein is provided within this document, attached as Exhibit B.

Construction Safety Program .
Missouri law, 292.675 RSMo, requires the awardad Contractor and its subcontractor(s) to provide a ten-hour occupational safety and health administration

(OSHA) construction safety program {or a similar program approved by the Missouri Depariment of Labor and Industrial Refations as a qualified substitute)
for their on-site employees {faborers, workmen, drivers, equipment operators, and crafismen) who have not previously completed such a program and are
direcily engaged in actual construction of the improvement (or working at a nearby or adjacent facility used for construction of the improvement). The
Contractor and its subcontractor(s) shali require all such employees to complete this ten-hour program, pursuant to 292.675 RSMo, unless they hold
docurnentation on their prior completion of said program. Penallies for non-compliance include Contractor forfeiture to the Commission in the amount of
$2,500, plus $100 per contractor and subcontractor employee for each calendar day such employee is employed beyond the elapsed time period for
required program completion under 292.675 RSMo.

Prevailing Wage
a. The work to be performed under this solicitation Is governad by the provisions of Chapfter 290 RSMo, as amended, related to prevailing wages to be

paid on public works.

b. If the bid/quote is accepted, the vendor will be required to comply with the prevailing wages as fixed by the Missouri Department of Labor and
Industrial Relations, in effect as of the date of the issuance of the solicitation, for each affected craft and type of workmen in the following county(ies):
Statewide. The Annual Wage Order #18, Incremental Increase #2 is attached to the bid documents. Pursuant to the requirements of the Chapter
290 RSMo., not less than the prevalling hourly rate of wages, as set out in the wage order attached to and made part of the specification for work
under the contract, must be paid to all workers performing work under the contract.

¢. The Contractor shall provide all information, reports and other documentation as required by MHTC to ensure compliance with Chapter 290 RSMo.,
as amended, relating to prevaiting wages to be paid on public works.

d. The Contractor shall forfelt a penalty to the contracting public body of $100 per day (or portion of a day) for each worker that is paid less than the
prevailing rate for any work done under the contract by the contractor or by any subcontractor.

Permits, Licenses and Safety Issues
The contract price shall include any necessary permits and licenses required by law incidental to the work. Local ordinances requiring building

permits are not applicable to state agencies.

Liguidated Damages ‘
a. In the event the successful Contractor falls 10 deliver the material within the time specifted, the Department and the public will sustain damages

because of such delay in delivery, the exact extent of which would be difficult to ascertain, and in order to fiquidate such damage in advance it is
agreed that the sum of $100 per day, for each assessable calendar day on which the delivery has not been completed, is reasonable and the best
estimate which the parties can airlve at as liquidated damages, and it Is therefore agreed that said amount will be withheld from payments due the
Contractor or otherwise collected from the Contractor as liquidated damages.

b. Saturdays, Sundays, holidays and days whereas the Department has suspended work shall not be assessable days.

Time of Completion
If this bid is accepted, it is hereby agreed that work will begin not later than the date specified in the "Notice to Proceed"” and will diligently be prosecuted in

order to complete the work and billing within 15-working days from the date specified. Completion of work will be based on FINAL ACCEPTANCE of the
building; "SUBSTANTIAL COMPLETION" will not be accepted as basis for completion.

A Working Day
Is defined as any day when, soil and weather conditions would permit the major operaticn of the project for six hours or more unless other unavoidable

conditions prevent the contractor's cperation. If conditions require the contractor to stop work in less than six hours, the day will not be counted as a
working day. Working days will bagin as soon as notice to proceed is issued. In order for MoDOT not to change a workday due to unavoidable conditions,
the contractor must have enough forces, equipment, and materials on site to bagin the project. The contractor must notify MoDOT inspector before 12:00
noon of said working day if forces will not be present.




